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1.

Introduction

Connect is the Public Art Programme for the 3Ts Redevelopment of the Royal
Sussex County Hospital for Brighton and Sussex University Hospitals NHS Trust.
Connect is seeking to commission an artist to creatively respond to the history of
Royal Sussex County Hospital site, many buildings of which are being replaced by
the 3Ts Redevelopment.
A Heritage Lottery funded Heritage Officer has been appointed to lead a project
which, over the next 2 years, will collect, interpret and catalogue archive
materials, oral histories and artefacts of historical interest from the Royal Sussex
County Hospital.
The Artist will work alongside this project, drawing on the heritage research to
create an artwork for the new hospital that responds to and reflects its rich and
varied history.
The resulting artwork will be prominently placed in a busy public area of the new
hospital near the main cafe and waiting spaces on the ground floor.
This commission will run alongside the Heritage Project, commencing in May 2018,
with designs finalised in late summer 2019 and production and installation taking
place at the end of 2020.
The budget for this commission is £23,400. This is broken down into an artist
research, development and design fee of £8,400 and a production and installation
budget of £15,000.
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2.

Project Summary

The 3T’s Redevelopment
The 3Ts Redevelopment of the Royal Sussex County Hospital began on Monday 4
January 2016.
Improving the hospital to improve care - the publicly funded 3Ts Redevelopment is
about improving services for patients.
The main buildings at the front of the Royal Sussex County Hospital were built
nearly 200 years ago. The wards are cramped, the other clinical and public areas
are inadequate and there is an overwhelming need to replace them with modern
facilities which are welcoming, accessible and purpose-built for the provision of
21st century healthcare.
The redevelopment will replace all the buildings on the front half of the hospital
site with two new hospital facilities. It will take nine years to complete and will be
done in three stages. Stage One will be complete by the end of 2020.
All the hospital's clinical services will continue to run on site during the
redevelopment.
Stage 1- Outpatient, inpatient and specialist services
The Stage 1 redevelopment will offer:
•
Improved trauma facilities
•
A landing pad for the Kent Surrey and Sussex Air Ambulance
•
New inpatient accommodation with more than four times as much space per
bed
•
A purpose-built facility for The Regional Centre for Neurosciences with
twice as many beds and an additional neurosurgical theatre to allow more
patients with neurological conditions and injuries to be treated closer to
home.
Stage 2 – Cancer Centre & Medical School
The Stage 2 Building will house:
•
The new and expanded Sussex Cancer Centre, including a new
Chemotherapy Day Unit, increasing the radiotherapy service and doubling
the number of beds on the Oncology Ward
•
State-of-the-art teaching, training and research facilities for Brighton and
Sussex Medical School and local Universities.
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Connect Public Art Programme
Connect is the public art programme of the 3Ts Redevelopment.
Connect will make the hospital environment better for patients, staff and visitors:
• easier to find your way around
• more welcoming, less intimidating
• beneficial for health and wellbeing
Connect will link the hospital to the city, county and community, celebrating the
unique character and culture of Brighton and Sussex.
Connect will create a distinctive identity for the hospital and a lasting legacy of
high quality public art for local residents.
Connect includes a range of art commissions, projects and programmes to enhance
the quality of environment and patient experience within the new hospital.
Artworks created by leading national and international artists, as well as local
artists and communities, will enhance entrances and reception areas, treatment &
waiting rooms, gardens and corridors.
CONNECT covers 5 strands of work:
HERITAGE: The heritage of the site will be celebrated in the new building through
this Heritage Commission
BUILD: Artworks integrated into the build process in reception areas, the sanctuary
and roof gardens.
INTERIORS: The work of local and national artists will be woven into the
interiors in treatment rooms, quiet rooms, oncology and more.
PARTNERSHIPS: Partnerships with community groups and photographers will result
in photographic artworks for waiting rooms.
ONGOING: The Public Art Strategy will act as a catalyst for further development of
Onward Arts.
For more information about Connect, see
https://www.bsuh.nhs.uk/connectartsbrighton/
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3. Project Partners
Brighton and Sussex University Hospitals NHS Trust
Brighton and Sussex University Hospitals is the regional teaching hospital for Sussex
working across two sites: the Royal Sussex County Hospital in Brighton and the
Princess Royal Hospital in Haywards Heath.
The Brighton campus includes the Royal Alexandra Children’s Hospital and the
Sussex Eye Hospital, and the Haywards Heath campus includes the Hurstwood Park
Regional Centre for Neurosciences.
It provides District General Hospital services to its local populations in and around
the City of Brighton and Hove, Mid Sussex and the western part of East Sussex and
more specialised and tertiary services for patients across Sussex and the south east
of England.
Onward Arts
Onward Arts is the ongoing arts programme for BBSUH. Through the use of the arts,
they seek to improve the experience of patients, visitors and staff and create a
healing hospital environment for all.
Passionate about arts in health, they advocate the value of integrating the arts into
the culture of the Trust and deliver high quality, patient-centred, arts projects.
Connect will act as a catalyst and resource to support the development of Onward
Arts, the Trust’s ongoing arts programme. The inclusive approach to
commissioning, partnership projects, and the programming of festivals celebrating
creativity and wellbeing on the opening of Stage 1 and Stage 2 buildings will
develop relationships with the local community and with local arts organisations
from which the future arts programme can continue to build and benefit.
Commissioned artworks integrated into the hospital building will create a
welcoming and reassuring physical environment, while dedicated spaces for
exhibition, artist residencies, workshops and events will encourage the engagement
of the community in arts activities which support wellbeing and healthy lifestyles.

Willis Newson
Willis Newson, is working with BSUH to support the integration of art into the 3Ts
Redevelopment of the Royal Sussex County Hospital. They are responsible for
managing the Connect programme.
Willis Newson is the UK’s leading arts consultancy working in health and social care
contexts. It delivers inspiring, individual and inclusive arts programmes that
improve wellbeing and quality of life. It has particular expertise in the field of
public art commissioning and the design of health and social care environments.
Established in 2001, the company is based in Bristol and works across the UK.
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Willis Newson has considerable experience of working within multi-stakeholder
teams to deliver projects of various scales and levels of complexity.

Heritage Lottery Funded Research Project
The Heritage Lottery Funded Research Project is being led by The Heritage Officer,
a Heritage Lottery Funded 2 Year Post to develop the Royal Sussex County Hospital
Heritage assets in partnership with local communities and act as a resource for
staff and volunteers interested in the collection, preservation and cataloguing of
items of historical interest associated with the Royal Sussex Country Hospital.
The Heritage Officer was appointed to post in Autumn 2017 and the post runs until
Autumn 2019. The Heritage officer post and associated programme of work will be
managed through a Heritage Steering Group which includes representatives from
Brighton and Sussex University Hospitals NHS Trust, Brighton and Hove City Council,
The Keep, the Centre for Memory, Narrative and Histories (at the University of
Brighton), the Royal Pavilion and Museums and other bodies as appropriate.
The post holder will work with East Sussex County Records Office in interpreting
and cataloguing the archive materials and artefacts from the hospital as buildings
are closed and demolition in preparation for the opening of the new 3Ts Hospital
Redevelopment. The Heritage Officer will advise on their storage and preservation
to display these in the new Heritage Space within the 3Ts Hospital Redevelopment.
They will develop a strategy for sustainability for the next 5-10 years involving
consulting with partners and community groups.
They will run workshops and projects in association with the City partners such as
the Royal Pavilion and Museums in order to outreach into the local community, and
maximise the historical collections associated with the hospital (which are
currently dispersed, with some held at the Museum and at the County Records
Office).
They will supervise the expansion of the embryonic Oral History Archive at Brighton
and Sussex University Hospitals NHS Trust.
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4.

The Heritage Commission

Aims and objectives of the Heritage Commission
This commission will explore, interpret and celebrate the history of the Royal
Sussex County Hospital. In doing so, it will help ensure that the heritage and
culture of the old hospital is brought forward into the 3Ts Redevelopment to create
a strong sense of place and identity, valuing the people and stories of the past
within the context of the new.
It may also provide a vehicle or framework for us to think about the way care has
been and is currently delivered and also for how the hospital contributes to the
civic and cultural community of the city.
The aims of this project are to:
• Celebrate the histories and heritage of the Royal Sussex County Hospital
• Ease the transition from old to new facilities
• Promote a sense of ownership and civic pride of the existing and new
hospitals
• Provide distraction, pleasure and stimulus to patients, staff and visitors

Artwork Location
The Heritage Artwork will be installed along the length of a key public corridor
(approx. 17m) on the ground floor of the new hospital. Please see Appendices 1 and
2 for supporting plans and elevations.
The location for the artwork is near the main cafe, waiting space and Outpatient
Departments on the ground floor of the new hospital.

Technical Specification
The Heritage Artwork needs to
•
•
•
•

be robust and secure since it will be located in a public, high traffic area of
the hospital
have a minimum lifespan of 10 years
be easy to maintain and / or operate
be easily cleanable and comply with site infection control procedures, in
particular be non-porous and able to withstand the application of chemical
cleaning products

If used, historic artefacts integrated into the artwork should be housed in secure
Museum and Gallery suitable mounts or cases as approved by the Heritage Officer.
While the Trust is open to the integration of technology as part of this commission,
this needs to be delivered in a cost-effective, secure and robust manner. It needs
to be easy and low cost to maintain, and update on an ongoing basis.
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5.

The Artist’s Role

The Role of the Artist
Connect is looking for an Artist’s interpretation and response to the history,
objects, artefacts and stories rather than a documentary exhibition or
chronologically told historical exhibition.
The final work might include objects or images, stories told through the written
word, or shared through listening devices, or any other form proposed by the artist.
The Artist will work alongside and engage with the Heritage Officer (see above),
the wider hospital and local community to explore stories, memories, histories and
connections to archive material and heritage objects (which may include artefacts,
letters, documents or oral histories).
Research and consultation
It is expected that both assisted and independent research and community
engagement will be undertaken by the Artist, including some direct public-facing
activity.
Initial research and resource identification will be supported by the Heritage
Lottery Funded research project and Heritage Officer, who has compiled an
information package for initial inspiration. See Appendix 3: Sample heritage
research.
It is also possible that the commission might result in research material or other
outputs that are bequeathed to the Keep1, or housed in an online Heritage Project
resource. The Artist may therefore be expected to handover any research
documents, interview recordings or transcripts, photographs or other research
records at the end of the project (or digital copies thereof).
Artist Scope of Work
In the execution of this commission, the artist is expected to undertake the
following tasks:
•

Attend a briefing day to gain a clearer understanding of the History Wall
commission, the Heritage Project, the overall hospital redevelopment and
Connect Public Arts Programme

•

Liaise with and develop proposals for how they might link with the Heritage
Project and consult with and engage staff across the hospital and, in
particular, those staff in departments scheduled for demolition and transfer
to the new hospital development

•

Develop proposals for how they might engage with the wider community
where relevant

1

The Keep is a world-class centre for archives that opens up access to all the collections of
the East Sussex Record Office (ESRO), the Royal Pavilion & Museums Local History
Collections and the internationally significant University of Sussex Special Collections
Willis Newson
3 York Court,
Upper York Street
Bristol BS2 8QF

T 0117 924 7617
E info@willisnewson.co.uk
www.willisnewson.co.uk

History Wall Brief
BSUH
DATE ISSUED

9

•

Deliver consultation and engagement proposals outlined as above

•

Review proposed location of artwork and discuss design integration and
production methods with Willis Newson
Produce concept or outline designs for the History Wall and present to the
Heritage Steering Group and Joint Arts Group for feedback

•
•

Develop and present draft and final designs for these proposals to the
Heritage Steering Group and Joint Arts Group for feedback

•

Produce and submit a Final Design Package to the Trust for approval. This
document should include: details of the proposed artwork, scale drawings of
any designs, fabrication methodology and material list (including samples
where necessary), costs, enabling requirements, installation risk
assessments and method statement and ongoing maintenance schedule

•

Oversee fabrication and installation of the commission

•

The artist role will be managed and supported by Willis Newson who is
delivering the Connect Public Arts Programme.
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6.

The Commission Process

Project management and reporting
The project will be managed by arts consultants Willis Newson.
A Joint Arts Group (JAG) has been set up to provide leadership and direction as
well as effective decision-making for the Connect arts programme. The JAG was set
up in 2011 and has already overseen the development of the Public Art Strategy
and the delivery of the commissions developed to date. The JAG will continue to
oversee the delivery of the Connect arts programme at all the stages of the
development process until completion.
The JAG provides guidance and support to Willis Newson and takes overall strategic
responsibility for the delivery of the programme, ensuring that it is delivered on
time, in budget and adheres to high standards of quality and appropriateness.
The Artist will work closely with Willis Newson and the Heritage Officer and may be
required to prepare updates about their project at key milestones as appropriate.
or present concepts proposals or designs to Willis Newson, the Joint Arts Group and
the Heritage Steering Group.
Copyright and reproduction rights
Copyright of any work created solely by the artist (including in any preliminary
designs) shall remain at all times with the artist.
Brighton and Sussex University Hospitals NHS Trust (BSUH) and Willis Newson shall
be entitled without payment to the artist to make (or authorise others to make)
any photograph film or video of the work and to include this in any advertising,
brochures, or other publicity materials or film, video or television broadcast
provided that any such reproduction is intended to promote or record the making
of the work (or the project of which it forms part) and is used for non-commercial
purposes.
Credits and moral rights
Best endeavours will be undertaken to identify the artist as the originator of the
work on all occasions when the work (including any preliminary designs sketches or
maquettes) or any photograph or other permitted reproduction is exhibited,
published or issued to the public.
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7. Timetable
Deadline for expression of interest
2018

Monday 26th February

Shortlisted artists invited to interview

w/c 19th March 2018

Artists interviews

25th April 2018

Artist appointment and briefing day

May 2018

Concept proposal presented to the Heritage
Steering Group and Joint Arts Group

November 2018

Draft designs presented to the Heritage
Steering Group and Joint Arts Group

March 2019

Final designs presented to the Heritage
Steering Group and Joint Arts Group

July 2019

Final Design Package approval

Sept / Nov 2019

Fabrication authorised

Early 2020

Installation of work
(tbc)

October – December 2020
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8. Artist Application Process
Application Process
Interested artists should submit the following documents through submittable
Monday 26th February 2018:
•

A written expression of interest (no more than 2 pages of A4) that explains
o Why you are interested in the project
o Outlines previous relevant experience
o Explains why your work and approach is suited to the project

•

An up-to-date CV and short biography

•

8-10 images of previous work

•

You must include the details of two referees who we may contact prior to
selection. These should be clients with whom you have worked or other
professionals who can vouch for the quality of your work.

If you would like any further information please contact Emily Malins, Senior
Project manager on 0117 9247617 or emily@willisnewson.co.uk
Interviews.
If selected, interviews will be held on the 25th April in Brighton. Please keep this
date free.

Criteria for assessment
Expressions of Interest will be assessed against the following criteria in order to
draw up a shortlist of 3 artists who will be invited for interview.
•

Quality of previous work, both in terms of conceptual content and
production values

•

Quality of Approach both in terms of the research and engagement
processes that underpin the Artist’s work and how this is translated into the
final artworks

•

Previous experience of similar projects

•

An expressed interest in social history and heritage

•

Understanding of and sensitivity to the healthcare context

Insurance
Please note that the appointed Artist must hold valid public liability insurance of
up to £5 million and must submit details of the policy on signing the contract.
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